

**TOWN OF BLIND RIVER  
REQUEST FOR TENDER  
HANES & HAWKINS SANITARY & STREET RECONSTRUCTION  
CONTRACT NO. 20-1501**

**ADDENDUM #1 - DEFERRAL  
MAY 3, 2022**

This addendum shall form part of the Contract Documents. The Addendum issued shall be indicated in FT.05 ADDENDA of the FORM OF TENDER.

**CLOSING DATE DEFERRAL**

Due to unforeseen circumstances with the Railway, this tender is hereby placed on a **TEMPORARY HOLD** and the closing date is hereby deferred. Once further information and direction is received from the Railway, we will issue further addenda with revised plans, specifications and dates as may be necessary.

All interested bidders are welcome to email Chris Kirby at [chris.kirby@tulloch.ca](mailto:chris.kirby@tulloch.ca) and we will endeavour to provide updates, as well as notice of reopening of the tender period.

**End of Addendum 1**